February 5, 2021

Ms. Peggy Merriss, Acting City Administrator
City of Pine Lake

P.0. Box 1325

425 Allgood Road

Pine Lake, GA 30072

VIA EMAIL @ PeggyMerriss@pinelakega.net

RE:  City of Pine Lake
Dam and Wetland Repair Project Proposal

Dear Ms. Merriss:

Clark Patterson Lee (CPL) is pleased to provide this proposal to create construction
documents suitable for retaining a contractor to repair erosion problems on the face of the
city’s dam and wetland embankment, as follows:

Scope of Work (Option 1: Armor Entire Dam & Wetland Area)

Phase 1:
1. We will obtain a topographic survey of the area as shown in exhibit A.
2. We will evaluate the environmental permitting requirements based on the potential
encroachment into jurisdictional waters or state waters buffers.
3. We will create a set of construction documents.

Phase 2:
1. We will permit said documents with authorities having jurisdiction.
2. We will perform bidding administration.
3. We will perform construction administration

Scope of Work (Option 2: Armor Problem Area on Dam & Wetland Area)

Phase 1:
1. We will obtain a topographic survey of the area as shown in exhibit B.
2. We will evaluate the environmental permitting requirements based on the potential
encroachment into jurisdictional waters or state waters buffers.
3. We will create a set of construction documents.

Phase 2:
1. We will permit said documents with authorities having jurisdiction.
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2. We will perform bidding administration.
3. We will perform construction administration

Fee Proposal

CPL will perform the above referenced scope of work for the following lump sum fees:
1. Option 1, Phase 1:

a. Scope Item 1 - Topographic survey: $ 8,250 Lump Sum
b. Scope Item 2 - Environmental survey: $ 2,750 Lump Sum
c. Scope Item 3 - construction documents: $9,770 Lump Sum
Option 1, Phase 2:
a. Scope Item 1 - permitting: $10,800 Lump Sum
b. Scope Item 2 - Bidding $ 750 Lump Sum
c. Scope Item 3 - Construction Administration: $ 2,500 hourly
Total: $34,820

2. Option 2, Phase 1:

a. Scope Item 1 - Topographic survey: $ 4,950 Lump Sum
b. Scope Item 2 - Environmental survey: $ 2,750 Lump Sum
c. Scope Item 3 - construction documents: $9,770 Lump Sum
Option 2, Phase 2:
a. Scope Item 1 - permitting: $10,800 Lump Sum
b. Scope Item 2 - Bidding $ 750 Lump Sum
c. Scope Item 3 - Construction Administration: $ 2,500 hourly
Total: $31,520

In Phase 2 for both Option 1 and Option 2, the Scope Item for Construction Administration
will be charged using our hourly rates listed in Appendix B. We estimate those expenses will
not exceed $4,500.00. We will not exceed the estimated budget without authorization from
the City. Direct expenses will be billed at cost plus 10%. Direct expenses include, but are not
limited to, reproduction cost, courier service, mileage, telephone/fax cost, etc.

TERMS AND CONDITIONS:

This agreement shall be administered in accordance with the Terms and Conditions listed in
Appendix "A" and the hourly rates listed in Appendix “B” attached hereto.

This document together with the exhibits and/or appendices identified herein constitutes
the entire understanding between Pine Lake and CPL with respect to the work to be
performed by CPL for the benefit of Pine Lake and may only be modified in writing signed by
both parties. Please sign and return the enclosed copy of this letter if this document
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satisfactorily sets forth the understanding of the arrangement between Pine Lake and CPL.
Receipt of the signed agreement will serve as our notice to proceed. This Contract will be
open for acceptance for sixty days from the date of this letter.
We look forward to working with you on this project.

Sincerely,

CPL ARCHITECTURE ENGINEERING & PLANNING

e =

Rich Edinger, P.E.
Vice President

cc: file

Accepted this day of ,2021

Option:

By: Title:
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APPENDIX "A"
TERMS AND CONDITIONS

1. 1. CPL Architecture, Engineering, and Planning (hereinafter CPL) shall perform the services defined in this Letter Agreement and Client
agrees to pay CPL for said services as set forth in the agreement. In providing services under this Agreement, CPL shall perform in a manner
consistent with and limited to that degree of care and skill ordinarily exercised by members of the same profession currently practicing
under similar circumstances at the same time and in the same or similar locality. CPL makes no warranty, express or implied, as to its
professional services rendered under this Agreement. Accordingly, the Client should prepare and plan for clarifications and modifications,
which may impact both the cost and schedule of the Project.

2. All documents including Drawings and Specifications prepared by CPL are instruments of service in respect to the Project. They are not
intended or represented to be suitable for reuse by Client or others on extensions of the Project or on any other project. Any reuse without
written verification or adaptation by CPL for the specific purpose intended will be at Clients sole risk and without liability or legal exposure
to CPL; and Client shall indemnify and hold harmless CPL from all claims, damages, losses, and expenses including attorneys' fees arising
out of or resulting therefrom. Any such verification or adaptation will entitle CPL to further compensation at rates to be agreed upon by
Client and CPL.

3. Client agrees to additionally compensate CPL for services resulting from significant changes in general scope of Project, for revising
previously accepted reports, studies, design documents, or Contract Documents, or for delays caused by others rather than CPL.

4. Construction cost estimates prepared by CPL represents CPL's best judgment as professionals familiar with the construction industry.
It is recognized, however, that CPL has no control over cost of labor, materials, or equipment, over contractors' methods of determining
bid prices, or over competitive bidding or market conditions. CPL cannot and does not guarantee that proposals, bids, or actual construction
costs will not vary from cost estimates prepared by CPL.

5. Ifrequested by Client or if required by the scope of services of the Agreement, CPL shall visit the site at intervals appropriate to the stage
of construction to become generally familiar with the progress and quality of the work and to determine in general if the work is proceeding
in accordance with the Contract Documents. However, CPL shall not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the work. CPL shall not have control or charge of and shall not be responsible for construction means,
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, for the acts or
omissions of the contractor, subcontractors, or any other persons performing any of the work, or for the failure of any of them to carry out
the work in accordance with the Contract Documents.

6. Surveying will be provided as stated in the Agreement. Surveying provided on an hourly basis will be charged with a 4-hour minimum
at the hourly rates in effect at the time the service is performed. Replacement of survey markers resulting from contractor disturbance or
vandalism will be accomplished on an hourly basis.

7. The cost of permits, fees, toll telephone calls, courier service, reproduction of reports, Drawings, and Specifications, transportation in
connection with the Project, and other out of pocket expenses will be reimbursed to CPL by Client at cost plus 15%.

8. CPL shall submit monthly statements for services rendered and for reimbursable expenses incurred. Statements will be based upon
CPL's time of billing. Payment is due upon receipt of CPL's Statement. If Client fails to make any payment due CPL for services and expenses
within 30 days after the date of CPL's statement therefore, the amounts due CPL shall include a charge at the rate of 1.5% per month (18%
per annum), or portion thereof, from said 30th day, and, in addition, CPL may, after giving 7 days' written notice to Client, suspend services
under this Agreement until CPL has been paid in full all amounts due CPL are collected through an attorney or collection agency, Client
shall pay all fees and costs of collection.

9. This Agreement may be terminated by either party upon 7 days' written notice should the other party fail substantially to perform in
accordance with its terms through no fault to the party initiating termination, or in the event Project is cancelled. In the event of
termination, CPL shall be paid the compensation plus Reimbursable Expenses due for services performed to termination date.

10. This Agreement shall be governed by the laws of the State Georgia. In recognition of the relative risks and benefits of the Project to
both the Client and the Consultant, the risks have been allocated such that the Client agrees, to the fullest extent permitted by law, to limit
the liability of the Consultant and Consultant's officers, directors, partners, employees, shareholders, owners and subconsultants for any
and all claims, losses, costs, damages of any nature whatsoever or claims expenses from any cause or causes, including attorneys' fees and
costs and expert-witness fees and costs, so that the total aggregate liability of the Consultant and Consultant's officers, directors, partners,
employees, shareholders, owners and subconsultants shall not exceed $5,000, or the Consultant's total fee for services rendered on this
Project, whichever is greater. It is intended that this limitation apply to any and all liability or cause of action, including without limitation
active and passive negligence, however alleged or arising, unless otherwise prohibited by law. In no event shall the Consultant’s liability
exceed the amount of available insurance proceeds. In the event the Client does not wish to limit the Consultant's professional liability,
the Consultant agrees to waive this limitation upon written notice from the Client and agreement of the Client to pay 25% of the
Consultant's total fee within five (5) calendar days after this agreement is fully executed. This additional fee is in consideration of the
greater risk involved in performing work for which there is no limitation of liability.
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11. The services to be performed by CPL under this Agreement are intended solely for the benefit of the Client. Nothing contained herein
shall confer any rights upon or create any duties on the part of CPL toward any persons not a party to this Agreement including, but not
limited to, any contractor, subcontractor, supplier, or the agents, officers, employees, insurers, or sureties of any of them.

12. Client and CPL each binds himself and his partners, successors, executors, administrators, and assigns to the other party to this
Agreement and to the partners, successors, executors, administrators, and assigns of such other party, in respect to all covenants of this
Agreement. Neither Client nor CPL shall assign, sublet, or transfer his interest in this Agreement without the written consent of the other;
however, CPL may employ others to assist in the carrying out of duties under this Agreement.

13. In the event the Client, the Client's contractors or subcontractors, or anyone for whom the Client is legally liable makes or permits to
be made any changes to any reports, plans, specifications or other construction documents, including electronic files, prepared by CPL
without obtaining CPL's prior written consent, the Client shall assume full responsibility for the results of such changes. Therefore, the
Client agrees to waive any claim against CPL and to release CPL from any liability arising directly or indirectly from such changes. In
addition, the Client agrees, to the fullest extent permitted by law, to indemnify and hold harmless CPL from any damages, liabilities or costs,
including reasonable attorneys' fees and costs of defense, arising from such changes. The Client also agrees to include in any contracts for
construction appropriate language that prohibits the Contractor or any subcontractors of any tier from making any changes or
modifications to CPL's construction documents, including electronic files, without the prior written approval of CPL and that further
requires the Contractor to indemnify both CPL and the Client from any liability or cost arising from such changes made without such proper
authorization.
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APPENDIX “B”
CPL HOURLY RATES
PRINCIPAL ENGINEER $210 - $240/HR
PROJECT MANAGER $180 - $210/HR

SR. STAFF ENGINEER / SR. ARCHITECT /SR.PLANNER $ 145-$165/HR

STAFF ENGINEER / ARCHITECT / PLANNER $125-$150/HR
JR. ENGINEER / JR. ARCHITECT / JR. PLANNER $ 85-$125/HR
DESIGNER / DRAFTPERSON $ 60-$70/HR
JR. DESIGNER / JR. DRAFTPERSON / JR. PLANNER $ 50-$55/HR
SECRETARIAL $ 45/HR

AUTO MILEAGE IRS RATE + 15%

MISCELLANEOUS COST PLUS 15%

Last revised March 1, 2019
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